BILL NO. S-93-06-09

SPECIAL ORDINANCE NO. S-53-93

AN ORDINANCE approving **STORM SEWER CONTRACT 498-92, LUDWIG PARK DRAINAGE IMPROVEMENT, PHASE I - SHARON DRIVE STORM MAIN** between **ALL STAR CONSTRUCTION & EXCAVATING CO., INC.** and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the **STORM SEWER CONTRACT 498-92, LUDWIG PARK DRAINAGE IMPROVEMENT, PHASE I - SHARON DRIVE STORM MAIN** between **ALL STAR CONSTRUCTION & EXCAVATING CO., INC.** and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

> **Contractor shall furnish all labor, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for the following. Beginning at an existing manhole 47± LF North of the centerline of Washington Center Road and 10± LF East of the centerline of Sharon Drive; thence North within the right of way of Sharon Drive, a distance of 2195 feet; ending at a manhole (Structure #8) 274± LF North of the centerline of Ludwig Park Drive and 10± LF East of the centerline of Sharon Drive. In addition, the project includes installing inlets at street intersections and on some lateral stubs, installing side ditches, repaving Sharon Drive, and improving the ditch south of I-69 due to increased flow from the improved storm system. Pipe stubs shall be extended from manholes to beyond the edges of Sharon Drive to allow for laterals to be connected to the main in the future without having to cut Sharon Drive;**

involving a total cost of Three Hundred Ten Thousand Eight Hundred Forty-Five and no/100 Dollars ($310,845.00).

SECTION 2. Prior Approval has been requested from Common Council on **JUNE 8, 1993.** Two copies of said Contract are on file with the Office of the City Clerk and made available for public inspection, according to law.

SECTION 3. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

Janet L. Bradbury
Council Member

APPROVED AS TO FORM
AND LEGALITY

J. Timothy McCaulay
J. Timothy McCaulay, City Attorney

STORM SEWER CONTRACT 498-92

LUDWIG PARK DRAINAGE IMPROVEMENT, PHASE I - SHARON DRIVE STORM MAIN

BOARD ORDER NO. 142-92 **WORK ORDER NO.** 80027

THIS CONTRACT made and entered into this 2nd day of June 1993, by and between **ALL STAR CONSTRUCTION & EXCAVATING CO., INC.** hereinafter called **CONTRACTOR** and the **City of Fort Wayne, Indiana,** an Indiana Municipal Corporation, acting by and through the Mayor and the Board of Public Works & Safety, herein called **OWNER;**

WITNESSETH, that the **CONTRACTOR** and the **OWNER,** for the considerations hereinafter named, agree as follows:

ARTICLE I: SCOPE OF WORK

CONTRACTOR shall furnish all labor, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for the following:

Beginning at an existing manhole 47 ± LF North of the centerline of Washington Center Road and 10 ± LF East of the centerline of Sharon Drive; thence North within the right-of-way of Sharon Drive, a distance of 2195 feet; ending at a manhole (Structure #8) 274 ± LF North of the centerline of Ludwig Park Drive and 10 ± LF East of the centerline of Sharon Drive. In addition, the project includes installing inlets at street intersections and on some lateral stubs, installing side ditches, repaving Sharon Drive, and improving the ditch south of I-69 due to increased flow from the improved storm system. Pipe stubs shall be extended from manholes to beyond the edges of Sharon Drive to allow for laterals to be connected to the main in the future without having to cut Sharon Drive.

Said sewer shall be 15", 18", 21", 27", 30", 42", and 48" in diameter.

Said storm sewer, with all their appurtenances shall be constructed with the CITY OF FORT WAYNE SEWER UTILITY STANDARDS AND SPECIFICATIONS.

all according to **LUDWIG PARK DRAINAGE IMPROVEMENT, PHASE I-SHARON DRIVE STORM MAIN,** Drawing No. SY11281, Sheets 1-15, and do everything required by this contract and the other documents constituting a part hereof.

ARTICLE 2: THE CONTRACT PRICE

The **OWNER** shall pay **CONTRACTOR** for the performance of the contract the unit price sum of **Three hundred ten thousand, eight hundred forty five ($310,845.00) Dollars.** In the event the amount of work is increased or decreased by **OWNER**, the contract sum shall be increased or decreased according to the unit price schedule set forth in the **CONTRACTOR'S** proposal.

ARTICLE 3: PROGRESS PAYMENTS AND RETAINAGE

The CONTRACTOR may submit requests for payments no more often than every thirty (30) days for work performed and accepted under the contract. If the contractor is in compliance with the provisions of the contract, the Board will make payments for such work performed and completed. However, in any such case, the Board will retain ten (10%) percent of the total amount owing to insure satisfactory completion of the contract and to insure contractor's compliance with the E.B.E. Rider attached to this contract. Payments to the contractor are not to exceed 90% of the total contract amount until the OWNER has verified that the CONTRACTOR has made good faith efforts to attain the E.B.E. goal stipulated in the E.B.E. Rider attached hereto.

If the contract is in excess of $100,000 the contract will be subject to the standard Board of Public Works escrow agreement. However, payment of the final 10% of the total contract amount will be dependent upon good faith efforts to comply with the E.B.E. Rider, and subject to appropriate reduction in the event of non-compliance, as provided in paragraph 6 of the E.B.E. Rider attached hereto.

ARTICLE 4: ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due at the time the work is fully completed and accepted and the contract, including the E.B.E. Rider, is fully performed. Payments to the CONTRACTOR are not to exceed 90% of the total contract amount until the OWNER has verified that the CONTRACTOR has made good faith efforts to attain the E.B.E. goal stipulated in the E.B.E. Rider attached hereto.

Upon filing of a Completion Affidavit by the CONTRACTOR that the work is ready for final inspection and acceptance, the Board of Public Works will direct the Engineering Department of the OWNER to promptly make such inspection, and will direct the Contract Compliance Department of the OWNER to make a final recommendation on whether the CONTRACTOR made good faith efforts to attain the E.B.E. goal stipulated in the E.B.E. Rider.

When the Engineering Department finds the work acceptable under the contract and the contract is fully performed, it shall so inform the Board of Public Works. Likewise, when the Contract Compliance Department determines that the CONTRACTOR'S

efforts constitute good faith efforts to attain the E.B.E. goal as agreed in the E.B.E. Rider, it shall so inform the Board of Public Works through an E.B.E. Compliance Final Report.

Upon receiving both the Engineering Department's and the Contract Compliance Department's recommendations, the Board of Public Works shall issue a final certificate stating that the work provided for in this Contract has been completed and accepted, and further stating that the E.B.E. Rider goal has been met. Thereupon, the entire balance of the contract sum shall be due and payable to the CONTRACTOR; provided only that the CONTRACTOR shall first furnish OWNER, if requested to do so, satisfactory evidence that all persons who have supplied labor, material or equipment for the work have been fully paid, and all required manpower utilization reports for this project have been submitted.

In the event that the Board of Public Works determines that good faith compliance with the E.B.E. Rider has not occurred, appropriate reduction in the final payment will be made pursuant to paragraph 6 of the E.B.E. Rider attached hereto. Said amount shall be added to the City of Fort Wayne E.B.E. Bond Guarantee Fund and CONTRACTOR agrees to accept the reduced amount as full payment under the terms of his/her contract.

If the contract is in excess of $100,000 the contract will be subject to the standard Board of Public Works escrow agreement. However, payment of the final 10% of the total contract amount will be dependent upon good faith efforts to comply with the E.B.E. Rider, and subject to appropriate reduction in the event of non-compliance, as provided in paragraph 6 of the E.B.E. Rider attached hereto.

ARTICLE 5: WORKMEN'S COMPENSATION ACT

The **CONTRACTOR** will furnish immediately a certificate from the Industrial Board of the State of Indiana, that he has complied with the Workmen's Compensation Act in accordance with the Statutes of the State of Indiana and Ordinances of the City of Fort Wayne.

Any judgment rendered against the City of Fort Wayne in any suits for damages or injury to real or personal property, or for any injury sustained by any person growing out of any act or doing of **CONTRACTOR**, or its agents, employees or workmen or any judgment of any court or award of any Board of Arbitrators or of the Industrial Board of the State of Indiana rendered against the City of Fort Wayne in any suit or claim arising under said Workmen's Compensation for accidental injuries or death suffered by his employees or the employees of any subcontractor or subcontractors in the course of their employment, when notice of the pendency of such suit, hearing or arbitration shall have been given said **CONTRACTOR**, shall be conclusive against **CONTRACTOR** as to amount, liability and all other things pertaining thereto; it being

the intent of the parties hereto that **CONTRACTOR** indemnify and hold harmless **OWNER** in the premises.

ARTICLE 6: NON-DISCRIMINATION OF LABOR

The **CONTRACTOR** further agrees to be bound by Section 15-13 (as amended), of the Code of the City of Fort Wayne, Indiana of 1974, passed by the Common Council of the City of Fort Wayne, Indiana, as General Ordinance No. G-34-78 (as amended) on December 12, 1978. The successful bidder shall file a Manpower Utilization Report for this project with the Compliance Office within ten (10) days after completion of construction or upon request of the Office of Compliance.

ARTICLE 7: PREVAILING WAGE SCALE

The **CONTRACTOR** agrees to pay, and also require of his subcontractors that they pay wage rates on the work covered by this contract which shall not be less than the prescribed scale of wages as determined pursuant to the Statutes of the State of Indiana, and the Ordinances of the City of Fort Wayne, according to the applicable wage scale as included in the bid documents.

ARTICLE 8: COMPONENT PARTS OF THIS CONTRACT

The following documents are as fully a part of the contract as if hereto attached or herein repeated:

a. Advertisement for Bids, for Contract No. 498-92
b. Instructions to Bidders for Contract No. 498-92
c. Contractor's Proposal dated 5-12-93
d. Fort Wayne Engineering Department Drawing #SY11281
e. Supplemental Specifications for Contract No. 498-92
f. Workmen's Compensation Act, Statutes of the State of Indiana and Ordinances of the City of Fort Wayne
g. Non-Discrimination of Labor, General Ordinance No. G-34-78 (as amended)
h. Prevailing Wage Scale
i. Performance and Guaranty Bond
j. Labor and Material Payment Bond
k. Minority/Female Employment Hourly Utilization
l. Right-of-Way Cut Permit
m. Comprehensive Liability Insurance Coverage
n. EBE Declaration Form

ARTICLE 9: GUARANTEE OF WORKMANSHIP

At the time of execution of this Contract, the **CONTRACTOR** shall furnish a Performance and Guaranty bond in favor of the City of Fort Wayne in the amount of the total value of the materials supplied and/or work performed under the terms of this contract. The said bond shall ensure the completion of the work covered hereunder and shall guarantee the materials and workmanship for a period of one (1) year following written acceptance of the work by the **OWNER.**

ARTICLE 10: INDEMNITY

CONTRACTOR shall furnish to **OWNER** within ten (10) days of the date hereof, a certificate from an insurer acceptable to **OWNER** showing personal property damage insurance, in force and issued in connection with the work to be performed under this Contract, in amounts satisfactory to **OWNER** and in accordance with the Statutes of the State of Indiana.

ARTICLE 11: ADJUSTMENTS OF DISPUTES

All questions or controversies which may arise between the **CONTRACTOR** and the **OWNER** under the provisions of this Contract shall be subject to the decision of the Director of Board of Public Works & Safety of the **OWNER,** and his decision shall be final and conclusive upon the parties.

Provided, however, no changes in the plans, specifications or other phases of the work covered by this contract will be permitted except on prior written authorization by the Board of Public Works & Safety.

ARTICLE 12: COMPLETION DATE

The **CONTRACTOR** agrees to complete the work specified in the contract within __ consecutive calendar days after having been ordered by the **OWNER** to commence work under this contract.

ARTICLE 13: COUNCILMANIC APPROVAL

This agreement, although executed on behalf of the **OWNER** by the Mayor and Board of Public Works & Safety of the City of Fort Wayne, Indiana, shall not be binding upon the **OWNER** unless and until the same shall have been ratified and approved by the Common Council of the City of Fort Wayne, Indiana, and should said Common Council fail to approve the same within ninety (90) days after the date hereof, then this Contract shall be and become wholly void.

ARTICLE 14:

This contract is governed by the Laws of the State of Indiana.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written.

CONTRACTOR:

By _____

CITY OF FORT WAYNE

By _____
Paul Helmke, Mayor

BOARD OF PUBLIC WORKS & SAFETY

_____
Charles Layton, Director
Public Works

_____
Katherine A. Carrier, Member

_____
C. James Owen, Member

ATTEST:

_____
Clerk, Pro tem

ACKNOWLEDGEMENT

STATE OF INDIANA)
)SS
COUNTY OF ALLEN)

Before me, the undersigned, a Notary Public, in and for said County and State, personally appeared Paul Helmke, Mayor; Charles Layton, Katherine A. Carrier and Douglas M. Lehman, all as Directors of the Board of Public Works & Safety of the City of Fort Wayne, Indiana, and acknowledged the execution of the foregoing Contract as and for their voluntary act and deed for the uses and purposes therein contained.

WITNESS my hand and notarial seal this ___ day of _____, 1993.

_____ Notary Public
_____ Printed Name of Notary
Resident of _____ County

My Commission Expires:

_____

ACKNOWLEDGEMENT

STATE OF INDIANA)
)SS
COUNTY OF ALLEN)

Before me, the undersigned, a Notary Public, in and for said County and State personally appeared Ed Foss who acknowledged the execution of the foregoing Contract as and for their voluntary act and deed for the uses and purposes therein contained.

WITNESS my hand and seal this 26th day of May 1993.

Cynthia A Beavers Notary Public
Cynthia A. Beavers
Printed Name of Notary
Resident of Allen County

My Commission Expires:

July 31, 1993

This instrument prepared by:
Terry L. Atherton, P.E., L.S., Director
Water Resources/Engineering & Services

APPROVED BY THE Common Council of the City of Fort Wayne, Indiana, on the __ day of _____ 1993.

SPECIAL ORDINANCE: _____

E.B.E. RIDER

THIS AGREEMENT made and entered into by and between the CITY OF FORT WAYNE, hereinafter referred to as "Owner" and All Star Construction and Excavating, Inc.

hereinafter referred to as "Contractor",

WITNESSETH:

WHEREAS, Contractor is the apparent low bidder on construction project commonly referred to as the All Star construction & Excavating, Inc.

which project was bid under Resolution Number 498-92; and,

WHEREAS, Contractor agrees that the goal for qualified Emerging Business Enterprises, hereinafter sometimes referred to as "E.B.E.'s" as subcontractors on this project is 10% of the contract amount; and,

WHEREAS, Owner has, pursuant to Executive Order 90-01, adopted a goal of at least 10% of the contract amount to Emerging Business Enterprises as defined under said Executive Order; and,

WHEREAS, said Executive Order states:

"Section 2, Paragraph C. Each contractor shall be required to make a good faith effort to subcontract 10% of the contract amount to Emerging Business Enterprises on each construction contract he/she is awarded. In the event a contractor is unable to subcontract 10% of the contract amount or secure the services of an Emerging Business Enterprise, he/she will be required to submit a

completed Request for Waiver form on which he/she will provide a written description of the efforts taken to comply with the participation goals."

NOW, THEREFORE, in consideration of the foregoing and of the mutual agreements hereinafter contained, the sufficiency of which consideration is hereby acknowledged, the parties hereto agree as follows:

1. Conditional Award. Subject to approval by the Common Council of the City of Fort Wayne as stipulated in the construction contract to which this Rider is attached, Owner awards the construction contract to the Contractor.

2. E.B.E. Retainage Requirements. If the contractor is in compliance with the provisions of the construction contract to which this Rider is attached, the Owner will make payments for such work performed and completed. However, in any such case, the Owner will retain ten (10%) percent of the total amount owing to insure satisfactory completion of the contract and to insure contractor's compliance with this E.B.E Rider. Upon final inspection and acceptance of the work, and determination by the Fort Wayne Board of Public Works that the contractor has made a good faith effort to subcontract 10 % of the contract amount to emerging business enterprises, the contractor will be paid in full. In the event there is a determination that good faith compliance with this E.B.E. Rider has not occurred, appropriate reduction in the final payment pursuant to paragraph 6 of this E.B.E. Rider will be made.

If the contract is in excess of $100,00 the contract will be subject to the Standard Board of Public Works escrow agreement. However, payments to the CONTRACTOR are not to exceed 90% of the total contract amount until the OWNER has verified that the CONTRACTOR has made good faith efforts to attain the E.B.E. goal stipulated in this E.B.E. Rider. Payment of the final 10% of the total contract amount will be dependent upon good faith efforts to comply with this E.B.E. Rider, and subject to reduction in the event of non-compliance as provided in paragraph 6 of this E.B.E. Rider.

3. Request for Waiver. If at the time final payment application is made, contractor has not attained the 10 % E.B.E. goal, contractor shall file with the final payment application a "Request for Waiver." Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the 10 % E.B.E. goal.

4. Determination of Waiver Requests. The Contract Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor's efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said Requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.

5. Good Faith Per Se. In any case, a contractor shall be deemed to have made good faith efforts at compliance where E.B.E.'s have been subcontracted for every sub-contract for which there are qualified E.B.E.'s available.

6. Consequence of Non-Compliance. In the event the Board of Public Works approves a recommendation that contractor failed to make good faith efforts at compliance, the contract shall be reduced by the amount calculated as the difference between 10 % and the percentage level met. Said amount shall be added to the City of Fort Wayne E.B.E. Bond Guarantee Fund and contractor agrees to accept the reduced amount as full payment under the terms of his/her contract.

7. Waiver Approved. In the event the Board of Public Works determines that a good faith effort to comply with this E.B.E. Rider has been made, the contract shall not be reduced, and the balance owing to the contractor shall be paid in full.

IN WITNESS WHEREOF, the parties have executed this E.B.E. Rider this 2nd day of June 1993.

By: Edward R Foss
Contractor

By: BOARD OF PUBLIC WORKS

Charles E. Layton, Director of Public Works

Katherine A. Carrier, Member

C. James Owen, Member

ATTEST: J. A. Morris Clerk Pro tem
Patricia J. Crick, Clerk

Read the first time in full and on motion by Brad Long, seconded by ~~_____~~, and duly adopted, read the second time by title and referred to the Committee on City Utilities (and the City Plan Commission for recommendation) and Public Hearing to be held after due legal notice, at the Common Council ~~Conference Room 128~~, City-County Building, Fort Wayne, Indiana, on _____, the _____, day of _____, 19_____, at _____ o'clock ____ M., E.S.T.

DATED: 6-8-93

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Read the third time in full and on motion by Brad Long, ~~seconded by~~ _____, and duly adopted, placed on its passage. PASSED ~~LOST~~ by the following vote:

	AYES	NAYS	ABSTAINED	ABSENT
TOTAL VOTES	7			2
BRADBURY	✓			
EDMONDS	✓			
GiaQUINTA	✓			
HENRY				✓
LONG				✓
LUNSEY	✓			
RAVINE	✓			
SCHMIDT	✓			
TALARICO	✓			

DATED: 6-22-93

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as ~~(ANNEXATION)~~ ~~(APPROPRIATION)~~ ~~(GENERAL)~~ (~~SPECIAL~~ Special) ~~(ZONING)~~ ORDINANCE RESOL~~UTION~~ NO. S-53-93 on the 22nd day of June, 19 93

ATTEST:

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

(SEAL)

Mark C. GiaQuinta
PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 23rd day of June, 19 93, at the hour of 11:30 o'clock A. M., E.S.T.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this 28th day of June, 19 93, at the hour of 8:30 o'clock P M., E.S.T.

PAUL HELMKE, MAYOR

MEMORANDUM

TO: MEMBERS OF THE COMMON COUNCIL

FROM: DENISE HEISER, WPCE PROJECT ENGINEER/STORM DRH

DATE: MAY 24, 1993

S-93-06-09

RE: INTRODUCTION OF CONTRACT:
LUDWIG PARK DRAINAGE IMPROVEMENT, PHASE 1-SHARON DRIVE STORM MAIN
CONTRACT 498-92 BOARD ORDER 142-92 WORK ORDER 80027

The Fort Wayne Sewer Utility initiated this project to provide a storm sewer trunk line along Sharon Drive to carry away excessive amounts of storm water in Ludwig Park. The City has long been aware that Ludwig Park has many areas, some quite large, of standing water after it rains. The storm main is being paid for by the Storm Water Utility Fund. Any laterals along side streets or easements will have to be petitioned for by the residents and it is anticipated that these laterals would be funded from sources other than the Storm Water Utility Fund.

The Board of Public Works received bids on Wednesday May 12, 1993. Bids were submitted by All Star Construction, Bercot, Inc., Dehner Construction, Deichman Excavating Co., Inc., Fleming Excavating, Inc., Land Rail, Inc., and Se. E. Johnson Companies. The low bidder, All Star Construction submitted a bid of $310,845.00, which was 13.7% under the engineer's estimate of $360,000.00

The Water Pollution Control Engineering Department respectfully requests prior approval on this contract so that the contractor may take full advantage of this current construction season.

It is the recommendation of the Water Pollution Control Engineering Department to pass this ordinance so that a storm main can be installed in Ludwig Park in a timely manner.

cc: Mike Thornson

TITLE OF ORDINANCE: Storm Sewer Contract 498-92, Ludwig Park Drainage Improvement, Phase I - Sharon Drive Storm Main.

DEPARTMENT REQUESTING ORDINANCE: Board of Public Works

SYNOPSIS OF ORDINANCE: On Storm Sewer Contract 498-92, Ludwig Park Drainage Improvement, Phase I - Sharon Drive Storm Main the contractor shall furnish all labor, material, equipment, tools power, transportation, miscellaneous equipment, etc., necessary for the following. Beginning at an existing manhole 47± LF North of the centerline of Washington Center Road and 10± LF East of the centerline of Sharon Drive; thence North within the right of way of Sharon Drive, a distance of 2195 feet; ending at a manhole (Structure #8) 274± LF North of the centerline of Ludwig Park Drive and 10± LF East of the centerline of Sharon Drive. In addition, the project includes installing inlets at street intersections and on some lateral stubs, installing side ditches, repaving Sharon Drive, and improving the ditch south of I-69 due to increased flow from the improved storm system. Pipe stubs shall be extended from manholes to beyond the edges of Sharon Drive to allow for laterals to be connected to the main in the future without having to cut Sharon Drive. All Star Construction & Excavating Co., Inc. is the contractor. **PRIOR APPROVAL IS BEING REQUESTED 6/8/93.**

EFFECT OF PASSAGE: Storm sewer trunk will carry away excessive amounts of storm water in Ludwig Park.

EFFECT OF NON PASSAGE:

MONEY INVOLVED (DIRECT COSTS, EXPENDITURE, SAVINGS) $310,845.00. (Storm Water Utility Fund)

ASSIGNED TO COMMITTEE:

BILL NO. S-93-06-09

REPORT OF THE COMMITTEE ON
CITY UTILITIES
JANET G. BRADBURY - CHAIRPERSON
SAMUEL J. TALARICO - VICE CHAIRPERSON
RAVINE, HENRY

WE, YOUR COMMITTEE ON CITY UTILITIES TO WHOM WAS

REFERRED AN (ORDINANCE) ~~(RESOLUTION)~~ approving STORM SEWER CONTRACT 498-92, LUDWIG PARK DRAINAGE IMPROVMENT, PHASE I-SHARON DRIVE STORM MAIN between ALL STAR CONSTRUCTION & EXCAVATING CO., INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works

HAVE HAD SAID (ORDINANCE) ~~(RESOLUTION)~~ UNDER CONSIDERATION AND BEG LEAVE TO REPORT BACK TO THE COMMON COUNCIL THAT SAID (ORDINANCE) ~~(RESOLUTION)~~

DO PASS	DO NOT PASS	ABSTAIN	NO REC
Bradbury			
Talarico			
Talarico			
Henry			

DATED: 6-22-93.

Sandra E. Kennedy
City Clerk